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State of Utah—Department of Administrative Services

DIVISION OF FACILITIES CONSTRUCTION

AND MANAGEMENT
4110 State Office Building/Salt Lake City, Utah 84114/538-3018
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SHEET INDEX
7

Approximate

COVER SHEET

SITE PLAN, NOTES AND SECTIONS
PHASE 1 TURNING MOVEMENTS
PHASE 2 TURNING MOVEMENTS

AWN

Quantities

Phase 1 Description Area / Length

A Sawcut asphalt 170 LF
B Remove existing asphalt 6,600 SF
[} Sawcut concrete 37 LF
D Remove existing concrete 210 SF

Excavate to 16" depth 6,810 SF
E Install concrete (per Section A, Sheet 2) 6,762 S.F.
F Install concrete waterway (per Section B, Sheet 2) 48 S.F.

Phase 2 (Alt. 1)

A Sawcut asphalt 195 LF
B Remove existing asphalt 8,100 SF
C Sawcut concrete - LF
D Remove existing concrete - SF

Excavate to 16" depth 8,100 SF
E Install concrete (per Section A, Sheet 2) 8,100 S.F.
F Install concrete waterway (per Section B, Sheet 2) - S.F.
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f REMOVAL NOTES =5
>
@ SAWCUT ASPHALT FOR CLEAN EDGE. -
1
REMOVE EXISTING ASPHALT PAVEMENT AND OVEREXCAVATE TO .-
_. 16" DEPTH FROM EXISTING TOP OF ASPHALT. 2 a
! SAWCUT CONCRETE. -
] + : O] - "no
x @ CARFULLY REMOVE EXISTING CONCRETE PAVEMENT AND - = s
WATERWAY, PROTECTING SURROUNDING EXISTING ASPHALT AND Z = o
CONCRETE AND EXCAVATE TO 16* DEPTH FROM EXISTING TOP OF wol S
1 B CONCRETE. L wl @
- D=
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= 60 !'.' r | — LONSTRUCTION NOTES I <
L O INSTALL CONCRETE PER SECTION A BELOW. MATCH EXISTING 1T o
m Hsnctous ol GRADES, DRAINING TO EXISTING INLETS. s %)
BYE TIER =
ol INSTALL WATERWAY TO MATCH EXISTING GRADES AND DIMENSIONS, oc wl
= FOLLOWNG SECTION B BELOW.
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4 X 5 et 2 GENERAL NOTES m=Z
E 3 - 1. THIS FACILITY IS IN OPERATION 24 HOURS A DAY, 7 DAYS A WEEK. —
pad Tz i CONTRACTOR TO MAINTAIN ACCESS TO ALL ROADS AND PARKING < ¥ =
~ &5 LOTS THROUGHOUT CONSTRUCTION. on| S
& i _I] ABC WAREH OUSE ' - 2. ALL WORK SHALL BE SCHEDULED THROUGH BRENT LLOYD (801) (o) L
L i [# - - 538-3471. A wj o
~
N [ 3 3. CONTRACTOR TO VERIFY LOCATION AND DEPTH OF ALL UTILITIES l: .
8 .\ PRIOR TO ANY CONSTRUCTION OR EXCAVATION. I5) g
(o ' =T 4. ALL WORK TO BE DONE ACCORDING TO LOCAL, COUNTY, STATE, AND 're
FEDERAL GUIDELINES AS APPLICABLE, SPECIFICATION DETAILS. a
- . 5. NOTIFY OWNER 48 HOURS IN ADVANCE OF ANY WATER SHUT OFFS w
= AND ANTICIPATED DURATION. o
- ~——EDGE OF EXISTING CONGRETE <
= 6. NO CHANGE IN DESIGN, LOCATION OR GRADE WILL BE MADE BY THE o
q = CONTRACTOR WITHOUT WRITTEN APPROVAL. ]
@ L
- ok W 7. CONTRACTOR TO CALL BLUE STAKES AT 532-5000 48 HOURS E
E ——| . 2 ] -.,.-!'_l | PRIOR TO ANY DEMOLITION WORK.
1 — 8. ALL CONSTRUCTION SIGNAGE, BARRICADE, TRAFFIC CONTROL DEVICES,
= CONTRAGTOR WLL MANTAIN SUGH S0 THEY ARE PROPERLY FLAGED
~F 2 “BAE S - — AND VISIBLE AT ALL TIMES. : 5g
: 9. ALL ROAD AND PARKING STRIPING SHALL BE ACCOMPLISHED IN - E E
ACCORDANCE WITH DFCM, LOCAL, COUNTY, AND FEDERAL GUIDELINES «
AND THE LATEST EDITION ON THE M.U.T.C.D. AS APPLICABLE. E
w
10. CONTRACTOR TO COORDINATE TRAFFIC CONTROL AND SAFETY w
MWEEéfURES WITH SALT LAKE CITY WHEN WORKING ADJAGENT TO 900 =
] 17. CONTRACTOR TO FILE SALT LAKE CITY PUBLIC WAY PERMIT (349 .
SOUTH 200 EAST, SALT LAKE QITY). - B
g - 1 12. SEE SHEETS 3 AND 4 FOR SUGGESTED PHASING OF CONSTRUCTION. w 5 3
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ABC WAREHOUSE

ALL SHIPPING AND RECEIVING
WILL BE HANDLED BY SOUTH

DOCKS DURING PHASE 1

PLACE 4 TEMPORARY CONCRETE

BARRICADES DURING

CONSTRUCTION -
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ALL SHIPPING AND RECEIVING
WILL BE HANDLED BY THREE

NORTH DOCKS DURING PHASE 2
PLACE 4 TEMPORARY CONCRETE

BARRICADES DURING

CONSTRUCTION
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